

(様式3-4)

本業務に対する担当者の想定従事日数（常勤換算）

事務所名																					
年(和暦で記入してください)	6																				
月(記入してください)	3																		合計		
基本工程(選択してください)																					
総括責任者																			0		
意匠	主任技術者																		0		
	理事・技師長																		0		
	主任技師																		0		
	技師(A)																		0		
	技師(B)																		0		
	技師(C)																		0		
	技術員																		0		
	小計	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
構造	主任技術者																		0		
	理事・技師長																		0		
	主任技師																		0		
	技師(A)																		0		
	技師(B)																		0		
	技師(C)																		0		
	技術員																		0		
	小計	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
電気	主任技術者																		0		
	理事・技師長																		0		
	主任技師																		0		
	技師(A)																		0		
	技師(B)																		0		
	技師(C)																		0		
	技術員																		0		
	小計	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
機械	主任技術者																		0		
	理事・技師長																		0		
	主任技師																		0		
	技師(A)																		0		
	技師(B)																		0		
	技師(C)																		0		
	技術員																		0		
	小計	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
その他	理事・技師長																		0		
	主任技師																		0		
	技師(A)																		0		
	技師(B)																		0		
	技師(C)																		0		
	技術員																		0		
小計	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
合計		①基本設計合計	0	②ECI発注合計	0	③施工者選定合計	0	④実施設計合計	0											0	

※各業務における担当者の従事について、次により記載すること。

- ①各業務に対する各担当者の想定の日数を記載すること。
- ②常勤、非常勤を問わず、1日8時間として換算すること。

注:「その他」の内容

- ①搬送計画策定のための支援
- ②開発協議、土壌汚染対策、地中杭残置等にかかる資料作成
- ③アスベスト等調査、電波障害調査等
- ④CG、完成予想模型等の作成等
- ⑤積算業務